

Issue Date: 6/21/07

FROM: ROSSER International  
524 West Peachtree Street, NW  
(P.O. Box 54680  
Atlanta, Georgia 30308 - 0680  
Phone (404) 876-3800

TO BIDDERS ON: Brinkley Park Expansion  
Smyrna, Georgia

BIDS DUE: June 26, 2007  
10:00 AM

PLACE: Smyrna Purchasing Division  
2800 King Street  
Smyrna, Georgia 30080  
Attn: Jack Millet

THIS ADDENDUM is hereby made a part of the Contract Documents dated March 1, 2007 on the subject work as though originally included therein. The following amendments, additions and/or corrections shall govern this work.

This Addendum is in three parts as follows:

- Part I - Pertaining to Project Manual
- Part II - Pertaining to Drawings
- Part III - Responses to Questions from Bidders at Pre - Bid Conference on June 20, 2007 and Requests for Interpretations

PART I - PERTAINING TO PROJECT MANUAL

Section MC - MANUAL CONTENTS

A1 - 01 Delete the following sections:

00 010 TABLE OF CONTENTS  
02 940 SOIL MIX - BASEBALL  
02 941 PRESCRIPTION ATHLETIC TURF

A1 - 02 Add the following sections (copies attached):

00 010 TABLE OF CONTENTS revised 6/21/07  
00 020 INVITATION TO BIDDERS revised 6/21/07  
00 410 BID FORM  
01 030 ALTERNATES  
02 940 SOIL MIX - BASEBALL revised 6/21/07

PART II - PERTAINING TO DRAWINGS

A1 - 03 The following drawings have been revised and reissued with the revisions flagged and dated as noted. These revised drawings are made a part of the contract requirements.

<u>Drawing No.</u>	<u>Drawing Title</u>	<u>Date</u>
C-2	DEMOLITION PLAN	6/21/07
C-3	STAKING PLANS	6/21/07
C-9.0	CONSTRUCTION DETAILS	6/21/07
C-9.3	CONSTRUCTION DETAILS	6/21/07

PART III - RESPONSES TO QUESTIONS FROM BIDDERS  
AT PRE-BID CONFERENCE AND REQUESTS FOR INTERPRETATION

A1-04 Question #1: Who will provide geotech report for American Legion Site?  
Answer: The Owner will provide geotech report for American Legion Site.

- A1-05 Owner to provide Slate Scap material for crushed slate walking path.
- A1-06 Owner to provide infield mix for baseball fields.
- A1-07 Contractor to provide all chain link fence.
- A1-08 Demolition of existing American Legion building is by others and not in contract.
- A1-09 Bid Date changed to July 3, 2007

END OF ADDENDUM